STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION B1D245

PAGE 1
BID OPENING DATE 05/23/01 IN ALAMEDA COUNTY IN HAYWARD AT SAN 05/24/01
CONTRACT NUMBER 04-045024 MATEO-HAYWARD BRIDGE TOLL PLAZA CONTRACT CODE "F *
LOCATION 04-ALA-92-R2.7/R3.0 44 CONTRACT ITEMS

CONSTRUCT 3 TOLL BOOTHS AND WALKWAY FEDERAL AID NONE

MBE GOALS: MINORITY BUSINESS ENTERPRISES - 0.0% WOMEN"S BUSINESS ENTERPRISES - 0.0% DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS 1SSUED 15 FUND TOTAL HE2 0 TOTAL NUMBER OF WORKING DAYS 300
NUMBER OF BIDDERS 1 ENGINEERS EST 2,986,569.00 AMOUNT OVER 2,764,440.00 PERCENT OVER EST 92.56
PROGRAM ELEMENTS FCRT
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 5,751,009.00 1 TABER CONSTRUCTION COMPANY 925 313-9868 CC PREF CLAIMED
00762769
4776 PACHECO BLVD FAX 925 313-9866

MARTINEZ CA 94553



04-045024
04-ALA-92-R
05/23/01

B1D245
CONTRACT PROPOSAL OF LOwW BIDDER PAGE 2
05/24/01
LIST OF SUBCONTRACTORS

BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 BAY CITIES PAVING
CONCORD CA
COOPER CRANE AND RIGGING PILE DRIVING
NAVOTO CA
DARDEN PAINTING
CONCORD CA

FONTANA STEEL
STOCKTON CA
MARTIN METAL
VACAVILLE CA
MERO
GERMANTOWN W1
RILEYS STRIPING
BENICIA CA
TENNYSON
LIVERMORE CA
U S GLASS
PITTSBURG CA

REINFORCING STEEL

STRUCTURAL STEEL

SPACE FRAME

STRIPING

ELECTRICAL

GLASS AND GLAZING



04-045024 BID245

04-ALA-92-R CONTRACT PROPOSAL OF LOwW BIDDER PAGE 3
05/23/01 05/24/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 020374 ELECTRONIC MOBILE DAILY DIARY COMPUTER LS LUMP SUM 5,000.00* 5,000.00
SYSTEM DATA DELIVERY
020375 TIME RELATED OVERHEAD WDAY 300 584.00 175,200.00
3 070010 PROGRESS SCHEDULE (CRITICAL PATH) LS LUMP SUM 10,000.00* 10,000.00
4 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 1,000.00* 1,000.00
PREVENTION PLAN
5 074020 WATER POLLUTION CONTROL LS LUMP SUM 2,000.00* 2,000.00
6 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 6,000.00* 6,000.00
7 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 1,000.00* 1,000.00
8 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 49 55.00 2,695.00
9 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 2,010 3.40 6,834.00
10 120182 PORTABLE DELINEATOR EA 10 25.00 250.00
11 020376 DRUM (CHANNELIZER) EA 11 95.00 1,045.00
12 120300 TEMPORARY PAVEMENT MARKER EA 200 5.75 1,150.00
13 129000 TEMPORARY RAILING (TYPE K) M 530 66.00 34,980.00
14 129100 TEMPORARY CRASH CUSHION MODULE EA 57 200.00 11,400.00
15 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 640 3.45 2,208.00
16 150722 REMOVE PAVEMENT MARKER EA 270 2.30 621.00
17 150771 REMOVE ASPHALT CONCRETE DIKE M 31 10.00 310.00
18 151272 SALVAGE METAL BEAM GUARD RAILING M 31 28.00 868.00
19 390102 ASPHALT CONCRETE (TYPE A) TONN 24 117.00 2,808.00
20 491004 FURNISH PILING (CLASS 45) M 3,095 47.00 145,465.00
21 491005 DRIVE PILE (CLASS 45) EA 188 394.00 74,072.00
22 510501 MINOR CONCRETE M3 28 370.00 10,360.00
23 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 2 1,000.00 2,000.00
24 510526 MINOR CONCRETE (BACKFILL) M3 28 200.00 5,600.00
25 620909 450 MM ALTERNATIVE PIPE CULVERT M 51 50.00 2,550.00
26 020377 GRATED LINE DRAIN M 200 95.00 19,000.00
27 (F) 750001 MISCELLANEOUS IRON AND STEEL KG 296 20.00 5,920.00
28 833125 CONCRETE BARRIER (TYPE 25) M 31 300.00 9,300.00
29 839551 TERMINAL SECTION (TYPE B) EA 1 100.00 100.00
30 839553 END SECTION EA 1 100.00 100.00
31 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 940 2.30 2,162.00
32 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 270 4.60 1,242.00
33 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 40 5.75 230.00
34 850102 PAVEMENT MARKER (REFLECTIVE) EA 60 11.50 690.00
35 994650 BUILDING WORK LS LUMP SUM 4,733,608.00* 4,733,608.00
36 000001 ITEM DELETED PER ADDENDUM LS LUMP SUM .00* 0.00



04-045024 B1D245
04-ALA-92-R CONTRACT PROPOSAL OF LOwW BIDDER PAGE 4
05/23/01 05/24/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
37 021401 100 MM POLYVINYL CHLORIDE WATER PIPE M 43 75.00 3,225.00
38 021402 TEMPORARY HIGH VISIBILITY BOUNDARY M 630 7.70 4,851.00
FENCE
39 021403 AUTOMATED TOLL COLLECTIONS AND LS LUMP SUM 196,350.00* 196,350.00
ACCOUNTING SYSTEM (ATCAS) EQUIPMENT
40 021437 REMOVE ASBESTOS-CEMENT PIPE M 80 70.00 5,600.00
41 150806 REMOVE PIPE M 86 65.00 5,590.00
42 390206 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 320 170.00 54,400.00
43 717072 100 MM POLYVINYL CHLORIDE SEWER PIPE M 43 75.00 3,225.00
44 999990 MOBILIZATION LS LUMP SUM 200,000.00* 200,000.00

TOTAL 5,751,009.00



